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Unit Cost Schedule

(= UNIT PRICE COMMENTS/ASSUMPTIONS
ON ROAD ROUTES 2007

DOLLARS Note: unit prices for LKM are for both sides of a road unless otherwise noted
1. Add 1.5m ashpalt shoulder (both sides) over existing gravel shoulders LKM 100,000 assumes cycling project pays for additional granular base and asphalt
2. Widen existing asphalt shoulders (when road is resurfaced or reconstructed) LKM 10,000 cycling project pays for change in granular base and asphalt beyond standard asphalt shouldering e.g. increase from 1.2mto 1.5 or 1.8m
2. Wide curb lane in conjunction with construction of a new road LKM 50,000 assumes 0.5m widening on both sides of the road (3.5m to 4.0m)
3. Wide curb lane in conjunction with a road reconstruction project LKM 200,000 see note 4 below
4. Wide curb lane as a separate project LKM 300,000 includes curb r nt, catch basin adj lead extensions and driveway ramps
5. Add Bike lane marking (1.5 to 1.8m both sides) (unit price given for paint and not thermoplastic) LKM 10,000 includes signs ($2k/km both sides), stencils ($200 each x 10/km 5/side) and markings ($1.30 LM/paint x 2 sides) or $5.40 LM x 2 for thermoplastic
6. Construct Bike lane in conjunction with construction of a new or road widening project LKM 150,000 assumes 1.5m bike lanes on both sides of the roadway (1.5m x 2 sides = 3.0m). Includes asphalt, signs, pavement markings sub-base only
7. Retro-fit (widen road) to add bike lane in conjunction with road reconstruction/resurfacing project LKM 425,000 see note 5 below
8. Retro-fit (widen road) and construct 1.5m Bike lane with road resurfacing project LKM 550,000 includes the cost to adjust catch basins, lead extensions, new curbs/driveway ramps, asphalt and sub-base, pavement markings and signs.
9. On-road signed-only route (rural area) LKM 165 price for two sides, assumes signs every 2km in rural areas
10. On-road signed-only route through (urban) area (no repainting required) LKM 1,650 average 5 signs / km / direction of travel (signs = $165.00 each including labour and materials)
11. Replace catch basin covers with bicycle friendly model each 260
12. Construct median refuge each 20,000 average price for basic refuge
13. Construct pedestrian activated traffic signal (IPS) each 60,000 varies depending on number of signal heads required
14. Construct concrete sidewalk LKM 100,000 one side of street only
15. Construct pre-fabricated pedestrian overpass of major arterial each 750,000 requirements vary widely and dependent on width of crossing and structure design and material, use price as general guideline only

RA ON AREA ON-ROAD TO O ROAD

1. Trail / Road transition each 2,500 typically includes 3 bollards, warning signs, curb cuts an minimal restoration (3.0m trail)
2. Trail / Road transition at existing signalized intersection each 3,000 (at intersection with pedestrian crosswalk) typically includes 6 bollards, warning signs and minimal restoration
3. At grade mid-block crossing each 5,000 typically includes pavement markings, 6 bollards, warning signs, curb cuts and minimal restoration (median refuge island extra)
4. At grade railway crossing each 100,000 flashing lights, motion sensing switch (C.N. estimate)
5. At grade railway crossing with gate each 250,000 flashing lights, motion sensing switch and automatic gate (C.N.
6. Below grade railway crossing each 500,000 3.0m wide, unlit culvert style approx 10 m long for single elevated railway track
7. Multi use subway under 4 lane road each 1,200,000 guideline price for basic 3.3 m wide, lit
O ROAD RO
1. Rough grading LKM 12,000 includes levelling and packing after levelling (3.0m wide)
2. Construct new stone dust limestone trail LKM 100,000 normal site conditions (3.0m wide)
3. Construct new asphalt trail LKM 150,000 normal site conditions (3.0m wide)
4. Upgrading gravel trail to tar and chip LKM 12,000 includes 1 coat primer and 2 coats surface (areas requiring "trail hardening” - 3.0m wide)
5. Upgrading gravel trail to asphalt LKM 45,000 price includes some upgrades to the base (3.0m wide)
6. Construct single track trail LKM 10,000 includes clearing and grubbing with minor regrading to eliminate high and low points (1.5m wide)
OTHER ITEMS
A nage
1. Regulatory and caution Signage (off-road trail) on new post each 150 trailside sign, 300mm x 300mm c/w metal post
2. Bike lane or bike route sign (on-road) on new post each 165 per M.T.O. specs|
3. Regulatory sign each 100 same as 1 above
4. Interpretive sign each 800 for structure, does not include design, or sign panels
5. Signboards for interpretive sign each 800 does not include graphic design
6. Trailhead kiosk each 3,000 does not include design and supply of signboards
7. Signboards for trailhead kiosk sign each 2,000 typical production cost, does not include graphic design
8. Major gateway each 15,000 based on previously constructed units
9. Trail directional sign each 150 bollard / post / w_100mm x100mm marker
10. Trail marker sign each 75 bollard / post / w 100mm x100mm marker
B. Barriers and Access
1. Lockable gate (2 per road crossing) each 2,500 price indicated for one side of road (2 required per road crossing)
2. Berming/boulders at road crossing each 500 price indicated for one side of road (2 required per road crossing)
3. Granular parking lot at staging area (15 car capacity-gravel) each 10,000
4. Metal offset gates each 1,200 provide 4 ($4,800.00) per crossing to create maze-type barrier
5. Page wire fencing LKM 12,000
6. Chain link fencing LKM 50,000 range from $35,000 to $65,000 per LKM depending on height, gauge and site location
C. Accessories
1. Self weathering steel truss ian bridge LM 2,800 3.5m wide
2. Self weathering steel truss ian bridge LM 1,800 1.8m wide
3. New boardwalk 1 light-duty) LM 450 new construction - includes floating foundation and decking 1.5m wide
4. New boardwalk 1 light-duty) LM 600 new construction - includes footings and decking 2.5m wide
5. New boardwalk 1 light-duty) LM 1,200 new construction - includes footings and decking 3.0m wide
6. New concrete box culvert (walkthrough) LM 10,000 crossing below major roadway
7. Metal stairs with hand railing and gutter to roll bicycle vertical M 3,000 1.8m wide, galvanized steel stairs
8. Bicycle rack each 70 post and ring style stand
9. Bicycle rack each 500 holds 6 bicycles, price varies depending on manufacturer
10. Bicycle locker each 2,500 price varies depending on manufacturer
11. Benches each 600 can be as low as $250.00 for a "low tech" bench
12. Garbage container each 150 as high as $2,000.00 for below grade, high capacity units
13. Construct washroom building each 3,500 wood structure with concrete holding unit
14. Servicing of port-o-let each 600 per season
NOTES:
1. Unit Prices Reflect 2007 Dollars, and do not include the cost of property acquisition, utility relocations, or major roadside drainage works
2. LKM = Linear kilometres
3. LM = Linear metres
4. Road portion of project includes the cost to reconstruct curbs. Cycling portion of project includes the cost to adjust catch basins, lead extensions, and driveway ramps. No sidewalk replacement is included.
5. Road portion of project includes the cost to reconstruct sidewalks (where required) and curbs. Cycling portion of project includes the cost to adjust catch basins, lead extensions, and driveway ramps.
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Phase 1 Implementation Cost by Facility Type
Bike Lane Paved Shoulder Bikeway
Multi - Use Trail* Signed Only Route Missing Sidewalk Links
Jurisdiction Pavement Marking + Signs Only Road Widening Anticipated Signs Only® Road Widening Anticipated Total Cost %
Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost
Region of York 0.0 $0.00 7.4 $73,603.86 55.8 $8,367,244.79 86.6 $142,830.86 89.6 $4,929,289.04 40.1 $66,173.17 0.0 $0.00 $13,579,141.73 60.2
Provincial (Highways / Hwy 407 Corridor) 6.3 $692,273.66 0.0 $0.00 3.8 $572,456.97 0.0 $0.00 2.0 $111,263.03 0.3 $428.34 0.0 $0.00 $1,376,421.99 6.1
Local Municipality
Aurora 0.2 $23,024.72 0.7 $6,857.03 0.0 $0.00 0.0 $0.00 0.1 $7,896.71 8.8 $14,471.27 10.9 $1,094,040.00 $1,146,289.72 5.1
East Gwillimbury 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.1 $5,771.11 0.5 $857.86 0.0 $0.00 $6,628.96 0.0
Georgina 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 4.1 $6,752.87 0.0 $0.00 $6,752.87 0.0
King 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 17.3 $28,583.08 0.0 $0.00 $28,583.08 0.1
Markham 18.6 $2,047,715.52 0.0 $0.00 6.5 $972,625.38 0.0 $0.00 0.0 $0.00 3.6 $5,924.01 17.7 $1,765,210.00 $4,791,474.91 213
Newmarket 0.2 $23,252.87 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 23 $3,789.51 0.0 $0.00 $27,042.38 0.1
Richmond Hill 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 25 $4,143.98 7.2 $720,750.00 $724,893.98 3.2
Vaughan 15 $163,235.01 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.1 $180.18 4.7 $468,110.00 $631,525.19 2.8
Whitchurch-Stouffville 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 7.4 $12,278.28 2.2 $215,690.00 $227,968.28 1.0
TOTAL| 26.8 $2,949,501.76 8.0 $80,460.89 66.1 $9,912,327.14 86.6 $142,830.86 91.9 $5,054,219.89 87.0 $143,582.54 42.6 $4,263,800.00 $22,546,723.09
Roads Identified in Towards Great Regional Street Study” 0.0 $0.00 20 $19,975.86 225 $3,380,212.09 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 $3,400,187.95
Adjusted Total 26.8 $2,949,501.76 6.0 $60,485.02 43.5 $6,532,115.06 86.6 $142,830.86 91.9 $5,054,219.89 87.0 $143,582.54 42.6 $4,263,800.00 $19,146,535.14
Surrounding Areas” $0.00 $0.00 $0.00 $0.00 9.1 $498,748.60 $0.00 $0.00 $498,748.60
* Includes distances for both off-road trails and trails in the road rights-of-ways.
® Includes existing rural cross-section roads with 1.2 to 1.5 m paved shoulders that can be signed as an interim measure until such time as road is resurfaced.
Paved shoulders could be widened slightly (upto 0.5 m per side) where road is resurfaced to satisy preferred paved shoulder design width ( on a road posted speed 80 km/hr = 2.0 m)
© Cost for bike facilities already included in cost estimate for widening of streets indentified in Towards Great Regional Streets Study.
© Portion of York/Durham Line in Durham Region
Cost Estimate Based on Following Unit Prices
Facility Tyze Cost / Km* Table B2:
ost/Km h
Multi - Use Trail $110,000 Phase 1 Implementation Cost
Bike Lane (Road Widening Not Required)* $10,000 by Facility Type and Jurisdiction
Bike Lane (Road Widening Required) $150,000
Paved Shoulder Bikeway $55,000
Signed Only Route $1,650
Sidewalk (per Linear Kilometre) $100,000
* Cost for facility in both directions
2 . . .
. Assumes road does not require widening, or is already scheduled to be widened as per the \\\
1701’1( Reg'lon Region's Capital Work Schedule. Therefore, the cost for the bike facility is based on the pavement IA MMM GROUP

marking and sign unit price only.



Phase 2 Implementation Cost by Facility Type
Bike Lane Paved Shoulder Bikeway
Multi - Use Trail* Signed Only Route Missing Sidewalk Links
Jurisdiction Pavement Marking + Signs Only Road Widening Anticipated Signs Only® Road Widening Anticipated Total Cost %
Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost Distance (Km) Cost
Region of York 0.0 $0.00 3.8 $38,218.50 81.7 $12,260,869.04 34.0 $56,118.98 67.2 $3,697,279.58 18.4 $30,334.81 0.0 $0.00 $16,082,820.92 76.1
Provincial 4.8 $525,435.84 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 $525,435.84 25
Local Municipality
Aurora 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 15 $2,519.82 0.0 $0.00 $2,519.82 0.0
East Gwillimbury 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 7.9 $12,978.41 0.0 $0.00 $12,978.41 0.1
Georgina 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 $0.00 0.0
King 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 $0.00 0.0
Markham 8.2 $901,213.12 0.0 $0.00 0.8 $121,144.14 0.0 $0.00 6.3 $345,780.50 3.9 $6,483.21 11 $109,470.00 $1,484,090.97 7.0
Newmarket 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.8 $80,730.00 $80,730.00 0.4
Richmond Hill 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 29 $292,660.00 $292,660.00 14
Vaughan 126 $1,381,414.27 0.0 $0.00 3.8 $576,335.08 0.0 $0.00 0.0 $0.00 0.2 $358.69 6.4 $640,304.80 $2,598,412.84 123
Whitchurch-Stouffville 0.2 $22,129.09 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 111 $18,267.44 0.0 $0.00 $40,396.53 0.2
TOTAL, 25.7 $2,830,192.32 3.8 $38,218.50 86.4 $12,958,348.26 34.0 $56,118.98 73.5 $4,043,060.08 43.0 $70,942.38 11.2 $1,123,164.80 $21,120,045.32
Roads Identified in Towards Great Regional Street Study” 6.1 $673,784.06 18 $17,639.13 4.7 $706,011.60 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 $1,397,434.80
Adjusted Total 19.6 $2,156,408.25 21 $20,579.37 817 $12,252,336.66 34.0 $56,118.98 73.5 $4,043,060.08 43.0 $70,942.38 11.2 $1,123,164.80 $19,722,610.52
Surrounding Areas® 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 0.0 $0.00 $0.00
* Includes distances for both off-road trails and trails in the road rights-of-ways.
® Includes existing rural cross-section roads with 1.2 to 1.5 m paved shoulders that can be signed as an interim measure until such time as road is resurfaced
Paved shoulders could be widened slightly (upto 0.5 m per side) where road is resurfaced to satisy preferred paved shoulder design width ( on a road posted speed 80 km/hr = 2.0 m)
© Cost for bike facilities already included in cost estimate for widening of streets indentified in Towards Great Regional Streets Study.
© Portion of York/Durham Line in Durham Region
Cost Estimate Based on Following Unit Prices
| Facility Type Cost /Km* T_able B3:
[Multi - Use Trail $110,000 Phase 2 Implementation Cost
Bike Lane (Road Widening Not Required)* $10,000 by Facility Type and Jurisdiction
Bike Lane (Road Widening Required) $150,000
Paved Shoulder Bikeway $55,000
Signed Only Route $1,650
Sidewalk (per Linear Kilometre) $100,000

* Cost for facility in both directions

2 Assumes road does not require widening, o is already scheduled to be widened as per the
Region's Capital Work Schedule. Therefore, the cost for the bike facility is based on the pavement
marking and sign unit price only.
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Maintenance Cost
Phase 1 Phase 2
Jurisdiction (0to 5 Years) (6 to 10 Years)
Total Cost %
Distance (Km) Cost Distance (Km) Cost?
Region of York 0.0 $0.00 0.0 $0.00 $0.00 0.0
Provincial (Highways / Hwy 407 Corridor) 6.3 $62,933.97 438 $110,700.86 $173,634.83 21.9
Local Municipality
Aurora 0.2 $2,093.16 0.0 $2,093.16 $4,186.31 0.5
East Gwillimbury 0.0 $0.00 0.0 $0.00 $0.00 0.0
Georgina 0.0 $0.00 0.0 $0.00 $0.00 0.0
King 0.0 $0.00 0.0 $0.00 $0.00 0.0
Markham 18.6 $186,155.96 8.2 $268,084.42 $454,240.38 57.2
Newmarket 0.2 $2,113.90 0.0 $2,113.90 $4,227.79 0.5
Richmond Hill 0.0 $0.00 0.0 $0.00 $0.00 0.0
Vaughan 1.5 $14,839.55 12.6 $140,422.66 $155,262.21 19.6
Whitchurch-Stouffville 0.0 $0.00 0.2 $2,011.74 $2,011.74 0.3
TOTAL 26.8 $268,136.52 25.7 $525,426.73 $793,563.26
#Includes maintenance costs for Phase 1 facilities in addition to costs associated with maintaining Phase 2 facilities.
Table B4:

York Region

Maintenance Cost Estimate Based on Following Unit Prices

Maintenance Cost for Facility Type

Cost/Km / Year

Multi - Use Trail

$2,000

J:\2006jobs\16-06051.JDM (York Bike)\Draft Reports\Vol 1 Plan Report\Revised Figures for Aug (Do not delete)\Maintenance Cost for Network June 6.xIs

Maintenance Cost
by Jurisdiction
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